
(a) (b) (c) (d) (e)

(a) Direct Project Administration Costs $24,600 $12,140 $0 $36,740 67%

(b) Land Purchase/Easement $145,180 $45,180 $0 $190,360 76%

(c) Planning/Design/Engineering/ Environmental Documentation $247,932 $247,932 $0 $495,864 50%

(d) Construction/Implementation $2,391,120 $2,391,120 $0 $4,782,240 50%

(e) Environmental Compliance/ Mitigation/Enhancement $23,310 $23,310 $0 $46,620 50%

(f) Construction Administration $79,220 $79,220 $0 $158,440 50%

(g) Other Costs $0 $0 $0 $0 0%

(h) Construction/Implementation Contingency $595,750 $595,750 $0 $1,191,500 50%

(i) Grand Total (Sum rows (a) through (h) for each column) $3,507,112 $3,394,652 $0 $6,901,764 51%

Table 6 ‐ Project Budget

Proposal Title:_Rohner Creek Flood Control and Riparian Habitat Improvement Project____

Project Title:__Rohner Creek Flood Control and Riparian Habitat Improvement Project___

Budget Category Non‐State 
Share* 
(Funding 
Match)

Requested 
Grant

 Funding

Other State 
Funds Being 

Used

Total % Funding 
Match

*In 2007 the City authorized the sale of $17.5 million in revenue bonds to support Redevelopment Area projects. Of the total, $8 million is allocated for Redevelopment 
Area stormwater projects. The City has spent less than $500,000 to date. The Rohner Creek Flood Control Project was identified as a top priority in the Redevelopment 
Plan. The City committed $4 million of the Redevelopment Revenue Bonds to the Rohner Creek Flood Control and Riparian Habitat Improvement Project in the FY 2010‐
2011 Capital Improvement Plan. The Non‐State match will be provided from the City's redevelopment funds. These funds are not subject to potential retraction from 
the State as they are secured as revenue bonds with promissory notes to bond holders who have secured the debt.



Non-State Share
(Funding Match)

Requested Grant 
Funding

(DWR Grant 
Amount)

Other State 
Funds Being 

Used

Total % 
Funding 
Match

Grand Total 
(Sum rows (a) 
through (h) for 
each column in 

Table 6)

Grand Total 
(Sum rows (a) 
through (h) for 
each column in 

Table 6)

Grand Total 
(Sum rows (a) 
through (h) for 
each column in 

Table 6)

Grand Total 
(Sum rows (a) 
through (h) for 
each column in 

Table 6)
(a) Project A $3,507,112 $3,394,652 $6,901,764 51%

(b) Project B  $0 0%

(c) Project C $0 0%

(d) Project D  $0 0%

(e) Project E  $0 0%

(f) Project F  $0 0%

(g) Project G 
$0

0%

(i)
Grand Total 
(Sum rows (a) through (h) for 
each column)

$3,507,112 $3,394,652 $0 $6,901,764 51%

Table 7 - Summary Budget

Proposal Title:_Rohner Creek Flood Control and Riparian Habitat Improvement Project_

Individual Project Title 



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(a) Direct Project Administration Costs

Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts

Total Cost

Task 1: Administration 
City Public Works Director 40 75$           3,000$        
City Public Works Staff 40 40$           1,600$        
Public Works Admin 60 30$           1,800$        
Project Engineer 80 120$         9,600$        
Staff Scientist 80 90$           7,200$        
Clerical Staff 20 70$           1,400$        

Sub‐Total 24,600$     
Task 2: Labor Compliance Program
RCAA Labor Compliance Officer 100 75$           7,500$        
RCAA Support Staff 60 45$           2,700$        

Sub‐Total 10,200$     
Task 3: Project Performance Plan
City Public Works Director 20 75$           1,500$        
City Public Works Staff 8 40$           320$           
Public Works Admin 4 30$           120$           
Project Engineer 20 120$         2,400$        

Sub‐Total 1,940$       
TOTAL 36,740$     

* Hourly wage includes fringe and benefits



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(b) Land Purchase/Easement
Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts**

Total Cost

Task 4: Develop Land Easements and Rights 
of Way
City Public Works Director 40 75$          3,000$      
City Public Works Staff 40 40$          1,600$      
Public Works Admin 10 30$          300$         
City Attorney 80 150$        12,000$    
Land Attorney 80 250$        20,000$    
Project Engineer 80 120$        9,600$      
Senior Engineer 60 140$        8,400$      
Appraiser 120 125$        15,000$    
Review Apraisals ‐ ‐ 10,000$    
Title Reports ‐ ‐ 1,500$      
Survey Chief 12 130$         1,560$      
Survey Crew 24 100$         2,400$      
Easement Recording Fees 5,000$      
Right of Way Purchase 100,000$        100,000$  

TOTAL 190,360$  
* Hourly wage includes fringe and benefits
** Contingency was estimated based on potential for needed right of way to be purchased. If 
this contingency is needed it will be covered by the City above the 50% required funding match. 



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts**

Total Cost

Task 5: Preliminary Hydrologic and Hydraulic 
Model Development and Analysis
Senior Engineer 60 140$         8,400$       
Project Engineer 214 120$         25,680$    
Drafting 60 100$         6,000$       
Clerical Support 8 70$           560$          

Sub‐Total 40,640$   
Task 6: Final Hydrologic and Hydraulic Model 
Development 
Senior Engineer 75 140$         10,500$    
Project Engineer 200 120$         24,000$    
Drafting 35 100$         3,500$       
Clerical Support 6 70$           420$          
Flow Monitoring
Gaging Equipment ‐ ‐ 2,564$       
Hydrologist 80 100$         8,000$       
Field Staff 50 50$           2,500$       

Aerial Survey ‐ ‐ 31,000$    
Sub‐Total 82,484$   

Task 7: Selection of Apparent Best Alternative
Senior Engineer 40 145$ 5 800$Senior Engineer 40 145$        5,800$      
Project Engineer 120 120$         14,400$    
Drafting 24 100$         2,400$       
Clerical Support 12 70$           840$          
Senior Scientist 20 120$         2,400$       

Sub‐Total 25,840$   
Task 8: Environmental Constraints Analysis
Project Engineer 40 120$         4,800$       
Senior Scientist 60 120$         7,200$       
Staff Scientist 120 90$           10,800$    
Drafting 20 80$           1,600$       
Clerical 4 70$           280$          

Sub‐Total 24,680$   
Task 9: Preliminary Design
Senior Engineer 60 145$         8,700$       
Civil Engineer 120 120$         14,400$    
Structural Engineer 80 125$         10,000$    
Senior Scientist 20 120$         2,400$       
Drafting 200 80$           16,000$    
Clerical 12 55$           660$          
Survey Chief 60 130$         7,800$       
Survey Crew 200 100$         20,000$    



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts**

Total Cost

Geotechnical Engineer 120 130$         15,600$    
Geologist 120 90$           10,800$    
Soil Borings ‐ ‐ 14,000$    

Sub‐Total 106,360$ 
Task 10: Final Design 
Senior Engineer 120 145$         17,400$    
Civil Engineer 400 120$         48,000$    
Structural Engineer 120 125$         15,000$    
Senior Scientist 80 120$         9,600$       
Drafting 480 80$           38,400$    
Clerical 16 55$           880$          
Survey Chief 8 130$         1,040$       
Survey Crew 16 100$         1,600$       
Geotechnical Engineer 16 130$         2,080$       
Geologist 8 90$           720$          

Sub‐Total 134,000$ 
Task 11: Environmental Documentation 
Senior Engineer 40 145$         5,800$       
Project Engineer 100 120$         12,000$    
Senior Scientist 40 120$         4,800$       
Staff Scientist 140 90$ 12 600$Staff Scientist 140 90$          12,600$   
Drafting 40 80$           3,200$       
Clerical 20 70$           1,400$       
Cultural Resource Specialist 40 100$         4,000$       
Survey Party Chief 20 130$         2,600$       
Survey Field Staff 40 100$         4,000$       

Sub‐Total 50,400$   
Task 12: Permitting 
DFG 1600

Project Engineer 10 120$         1,200$       
Senior Scientist 30 120$         3,600$       
Staff Scientist 40 90$           3,600$       
Clerical 8 70$           560$          

ACOE 404
Project Engineer 20 120$         2,400$       
Senior Scientist 40 120$         4,800$       
Staff Scientist 60 90$           5,400$       
Clerical 10 70$           700$          

RWQCB Section 401
Project Engineer 12 120$         1,440$       
Senior Scientist 30 120$         3,600$       



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts**

Total Cost

Staff Scientist 40 90$           3,600$       
Clerical 8 70$           560$          

Sub‐Total 31,460$   
TOTAL 495,864$  

* Hourly wage includes fringe and benefits
** Contingency was estimated based on potential for needed right of way to be purchased. 



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(d) Construction/Implementation
Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts

Total Cost

Task 13: Construction Contracting 
City Public Works Director 8 75$          600$           
City Public Works Staff 8 40$          320$           
Public Works Admin 8 30$          240$           
Senior Engineer 32 145$         4,640$        
Project Engineer 60 120$         7,200$        
Drafting 24 100$         2,400$        
Clerical Support 12 70$           840$           
Adverstising ‐ ‐ 500$           

Sub‐Total 16,240$     
Task 14: Construction
(Detailed cost provided on Separate Sheet) 4766000

Sub‐Total 10,100$     
TOTAL 26,340$      

* Hourly wage includes fringe and benefits



Item 
No Item Description Quantity Unit Unit Cost Total
1 Traffic Control 1 LS $35,000 $35,000
2 Construction Staking 1 LS $30,000 $30,000
3 Control of Water 1 LS $40,000 $40,000
4 Fish Relocation 1 LS $15,000 $15,000
5 Erosion/Sediment Control (SWPPP) 1 LS $44,000 $44,000
6 Re‐Vegetation and Riparian Enhancement  1 LS $22,000 $22,000
7 Restoration of Property 1 LS $10,000 $10,000
8 Instream Habitat Enhancement 1 LS $185,000 $185,000
9 Demolition of Existing Facilities 1 LS $65,000 $65,000
10 Relocation of Existing Utilities 1 LS $56,000 $56,000
11 Clearing & Grubbing 1 LS $30,000 $30,000
12 Temporary Shoring and Trench Safety 1 LS $25,000 $25,000
13 Channel Grading and Excavation 1 LS $30 000 $30 000

Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project
(d) Construction/Implementation (Cost Support 
(h) Construction/Implementation Contingency (Cost Support)

13 Channel Grading and Excavation 1 LS $30,000 $30,000
14 Concrete Structures (Floodwall) 380 CY $1,000 $380,000
15 Concrete Structures (Intake Structure for Bypass) 50 CY $1,200 $60,000
16 Reinforced Concrete Box Culvert (4' x 8') (Under Open Country) 2600 LF $500 $1,300,000
17 Reinforced Concrete Box Culvert (4' x 8') (Under 12th St.) 700 LF $700 $490,000
18 Concrete Outlet Structure at 12th St. 1 LS $60,000 $60,000
19 Grade Controls Downstream of 12th St. Crossing 1 LS $30,000 $30,000
20 Rock Slope Protection  7000 Ton $170 $1,190,000
21 New Bridge Placement 4 EA $60,000 $240,000
22 Structural Backfill 5000 CY $50 $250,000
23 Clean Gravel Backfill 400 CY $35 $14,000
24 Mobilization and Demobilization 1 LS $200,000 $200,000

Subtotal: $4,766,000
Estimating Contingency  @ 25%: $1,191,500

 OPINION OF PROBABLE CONSTRUCTION COST : $5,958,000
Estimating contingency accounts for volatility in bidding climate during the bid period and unknown permit conditions from resource agencies

Gold Run Crk 50% Submittal 
Winzler and Kelly November 2010



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(e) Environmental Compliance/ Mitigation/Enhancement
Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts

Total Cost

Task 15: Revegetation Planting and Monitoring Plan 
Senior Scientist 60 120$         7,200$   
Staff Scientist 140 90$           12,600$ 
Staff geologist 50 90$           4,500$   
Project Engineer 60 120$        7,200$   
Clerical Support 8 70$          560$       
(Materials costs included in construction cost)

Sub‐Total 32,060$
 Task 16: Stormwater Pollution Prevention Plan 
(SWPPP) Implementation
Senior Engineer 8 145$         1,160$   
Qualified SWPPP Developer 40 140$        5,600$   
Qualified SWPPP Practitioner 40 120$        4,800$   
Resident Project Representative 20 150$        3,000$   

Sub‐Total 14,560$
TOTAL 46,620$ 

* Hourly wage includes fringe and benefits



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(f) Construction Administration
Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts

Total Cost

Task 17: Construction Administration 
Senior Engineer 60 145$         8,700$       
Civil Engineer 120 120$         14,400$     
Structural Engineer 80 120$         9,600$       
Construction Manager 200 180$         36,000$     
Resident Project Representative 400 150$         60,000$     
Drafting 140 100$         14,000$     
Clerical Support 12 70$           840$          
Senior Scientist 40 120$         4,800$       
City Public Works Director 24 75$          1,800$       
City Public Works Staff 200 40$          8,000$       
Public Works Admin 10 30$          300$          

TOTAL 158,440$   
* Hourly wage includes fringe and benefits



Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project
(h) Construction/Implementation Contingency

Number 
of Hours

Hourly 
Wage*

Contingency 
Amounts**

Total Cost

Task 14 Construction
Construction Contingency 1,191,500$     1,191,500$            

TOTAL 1,191,500$            
* Hourly wage includes fringe and benefits
** Construction contingency of 25%included in project costs. This is a typical value given the project design 
stage. 
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